

FORA
Surplus II
S201-ITB1 Bid Opening

Apparent High Score

All information provided to be validated

PARC Environmental	Submission	Score	Overall
Schedule	144	76.7	215.7
Cost	\$ 3,997,657.00	138.99	

Resource	Submission	Score	Overall
Schedule	100	100.0	300.0
Cost	\$ 2,930,000.00	200.00	

Unlimited Environmental	Submission	Score	Overall
Schedule	322	0.0	163.3
Cost	\$ 3,572,675.00	163.28	

Contractor 4	Submission	Score	Overall
Schedule	0	#REF!	#REF!
Cost	\$ -	#REF!	

Contractor 5	Submission	Score	Overall
Schedule	0	#REF!	#REF!
Cost	\$ -	#REF!	

Contractor 6	Submission	Score	Overall
Schedule	0	#REF!	#REF!
Cost	\$ -	#REF!	

Contractor 7	Submission	Score	Overall
Schedule	0	#REF!	#REF!
Cost	\$ -	#REF!	

S201-RFP3
Bid Opening 062218

FORA
Surplus II
S201-ITB1 Hazardous Material Removal

QUALIFICATIONS SCORING

SCHEDULE SCORING

Bidder	Days	Variance	% Variation	Qual Point Adjustment	Adjusted Result	Score	
PARC Environmental	144	144 - 100 = 44	44 / 188.67 = 23.3%	100 x 23.3% = 23.3	100 - 23.3 = 76.7	76.68	Contractor 1
Resource	100	100 - 100 = 0	0 / 188.67 = 0.0%	100 x 0.0% = 0.0	100 - 0.0 = 100.0	100.00	Contractor 2
Unlimited Environmental	322	322 - 100 = 222	222 / 188.67 = 117.7%	100 x 117.7% = 117.7	100 - 100.0 = 0.0	0.00	Contractor 3
Subtotal	566						
Average	188.666667						

COST SCORING

Bidder	Cost	Variance	% Variation	Qual Point Adjustment	Adjusted Result	Score	
PARC Environmental	\$ 3,997,657	3,997.7 - 2,930 = 1,067.7	1,067.7 / 3,500 = 30.5%	200 x 30.5% = 61.0	200 - 61.0 = 139.0	138.99	Contractor 1
Resource	\$ 2,930,000	2,930.0 - 2,930 = -	- / 3,500 = 0.0%	200 x 0.0% = 0.0	200 - 0.0 = 200.0	200.00	Contractor 2
Unlimited Environmental	\$ 3,572,675	3,572.7 - 2,930 = 642.7	642.7 / 3,500 = 18.4%	200 x 18.4% = 36.7	200 - 36.7 = 163.3	163.28	Contractor 3
Subtotal	\$ 10,500,332						
Average	\$ 3,500,111						

S201-RFP3
Bid Opening 062218